



HISTORIC
FRANKLIN
TENNESSEE

ITEM #16
BOMA
10/23/2012

MEMORANDUM

October 15, 2012

TO: Board of Mayor and Alderman

FROM: Eric S. Stuckey, City Administrator *Eric*
David Parker, P.E.; CIP Executive/City Engineer
Paul Holzen, P.E.; Director of Engineering
Jonathan Marston, P.E.; Staff Engineer 2

SUBJECT: Contract Award for Construction of S.R. 252 (Wilson Pike) & McEwen Drive Intersection Improvements Project
(COF Contract 2012-0145)

Purpose

The purpose of this memorandum is to provide the Board of Mayor and Aldermen (BOMA) the tabulated bid results for the S.R. 252 (Wilson Pike) & McEwen Drive Intersection Improvements Project and to present a recommendation for contract.

Background

The S.R. 252 (Wilson Pike) & McEwen Drive Intersection Improvements Project generally consists of the following improvements:

- Widening of S.R. 252 (Wilson) Pike to allow for a left turn lane onto McEwen Drive,
- Widening of the intersection approach on McEwen Drive to five (5) lanes,
- Installation of a traffic signal,
- Widening of the existing bridge over CSX on McEwen Drive, and
- Relocation of applicable utilities.

On October 15, 2012 the City of Franklin and Alfred Benesch & Company opened construction bids on the S.R. 252 (Wilson Pike) & McEwen Drive Intersection Improvements Project. Tabulated bid results are included for your review.

Financial Impact

The low bidder is Brown Builders, Inc. with a total construction contract price of \$ 1,991,572.82. This project is partially funded from the \$1 million contribution from the Williamson County Board of Education. All additional project costs will be funded entirely by the City via the Adequate Facilities Tax. The total project budget of \$2.41 million has been established for this project (Resolution 2011-31).

Recommendation

Approval of this contract with Brown Builders, Inc. in an amount not to exceed \$1,991,572.82 is recommended.

TABULATION OF BIDS FOR:
 Installation of SR 752 (Wilson Pike) and McEwen Drive
 City of Franklin, Williamson County, Tennessee
 Project No. COF# 2012-0145
 DATE: 11-Oct-12

BASE BID SCHEDULE

ITEM	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	AMOUNT	Engineer's Estimate	UNIT PRICE	AMOUNT	Brown Builders Inc.	UNIT PRICE	AMOUNT	Civil Constructors	UNIT PRICE	AMOUNT	Bell & Associates	UNIT PRICE	AMOUNT	Mountain States	UNIT PRICE	AMOUNT	Charles Dewesse Construction, Inc.	UNIT PRICE	AMOUNT	Rogers Group	UNIT PRICE	AMOUNT
714-01	INTERLOCKED CURB	L.S.	1	\$13,600.00	\$13,600.00																					
714-02	CONCRETE CURB	L.S.	99	\$28.98	\$2,869.22																					
714-03	REINFORCED CONCRETE CURB	EACH	100	\$33.00	\$3,300.00																					
714-04	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-05	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-06	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-07	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-08	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-09	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-10	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-11	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-12	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-13	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-14	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-15	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-16	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-17	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-18	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-19	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-20	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-21	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-22	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-23	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-24	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-25	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-26	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-27	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-28	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-29	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-30	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-31	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-32	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-33	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-34	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-35	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-36	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-37	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-38	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-39	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-40	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-41	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-42	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-43	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-44	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-45	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-46	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-47	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-48	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-49	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-50	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-51	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-52	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-53	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-54	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-55	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-56	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-57	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-58	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-59	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-60	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-61	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-62	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-63	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-64	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-65	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-66	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00																					
714-67	REINFORCED CONCRETE CURB	EACH	104	\$33.00	\$3,432.00	</																				

